## BIDS RECEIVED ON: July 29, 2016

**CSO Backwater Valve Project** 

| Page: 1 of 1        |   |       |                     |              | J & J Schlaegel, Inc.   |              | Sunesis Construction Co. |              |             |        |       |
|---------------------|---|-------|---------------------|--------------|-------------------------|--------------|--------------------------|--------------|-------------|--------|-------|
|                     |   |       | ENGINEER'S ESTIMATE |              | 518 Miami Street        |              | 2610 Crescentville Rd.   |              |             |        |       |
|                     |   |       | 1                   |              | <b>Urbana, OH 43078</b> |              | West Chester, Oh 45069   |              |             |        |       |
|                     |   |       | 1                   |              | Phone (937) 652-2045    |              | Phone (513) 326-6000     |              |             |        |       |
|                     |   |       |                     |              | Fax (937) 652-2046      |              | Fax (513) 326-6001       |              |             |        |       |
| ITEM                |   | EST.  |                     | UNIT         |                         | UNIT         |                          | UNIT         |             | UNIT   |       |
| NO.                 | DESCRIPTION                                 | QTY.  | UNIT                | COST         | TOTAL                   | COST         | TOTAL                    | COST         | TOTAL       | COST   | TOTAL |
| 201                 | Clearing and Grubbing, As Per Plan          | 1     | LS                  | \$4,500.00   | \$4,500.00              | \$3,000.00   | \$3,000.00               | \$2,883.00   | \$2,883.00  |        |       |
| *202                | Structure Removed                           | 2     | EA                  | \$7,500.00   | \$15,000.00             | \$3,500.00   | \$7,000.00               | \$2,130.00   | \$4,260.00  |        |       |
| *202                | Portions of Structure Removed, As Per Plan  | 1     | LS                  | \$17,500.00  | \$17,500.00             | \$3,500.00   | \$3,500.00               | \$3,040.00   | \$3,040.00  |        |       |
| *503                | Unclassified Excavation, As Per Plan        | 1     | LS                  | \$15,000.00  | \$15,000.00             | \$3,500.00   | \$3,500.00               | \$8,661.00   | \$8,661.00  |        |       |
| *503                | Cofferdams and Excavation Bracing           | 1     | LS                  | \$4,750.00   | \$4,750.00              | \$4,500.00   | \$4,500.00               | \$50,502.00  | \$50,502.00 |        |       |
|                     |   |       |                     |              |                         |              |                          |              |             |        |       |
|                     | Epoxy Coated Reinforcing Steel, As Per Plan |       | POUND               | \$1.95       | \$10,023.00             | \$1.50       | \$7,710.00               | \$1.80       | \$9,252.00  |        |       |
| *511                | Class QC1 Concrete                          | 45    | CY                  | \$900.00     | \$40,500.00             | \$775.00     | \$34,875.00              | \$768.85     | \$34,598.25 |        |       |
| *511                | Concrete, Misc: Junction Chamber            | 3     | CY                  | \$1,250.00   | \$3,750.00              | \$1,050.00   | \$3,150.00               | \$992.30     | \$2,976.90  |        |       |
| *512                | Sealing of Concrete Surfaces                | 70    | SY                  | \$35.00      | \$2,450.00              | \$22.00      | \$1,540.00               | \$64.00      | \$4,480.00  |        |       |
|                     | Porous Backfill with Geotextile Fabric,     |       |                     |              |                         |              |                          |              |             |        |       |
|                     | As Per Plan                                 | 9     | CY                  | \$85.00      | \$765.00                | \$125.00     | \$1,125.00               | \$290.70     | \$2,616.30  |        |       |
|                     | Patching Concrete Structure, As Per Plan    | 50    | SF                  | \$160.00     | \$8,000.00              | \$100.00     | \$5,000.00               | \$113.25     | \$5,662.50  |        |       |
|                     | Rock Channel Protection,                    | 42    | CY                  | \$90.00      | \$3,780.00              | \$65.00      | \$2,730.00               | \$105.70     | \$4,439.40  |        |       |
| *613                | Low Strength Mortar Backfill, As Per Plan   | 6     | CY                  | \$175.00     | \$1,050.00              | \$95.00      | \$570.00                 | \$207.50     | \$1,623.00  |        |       |
| *653                | Topsoil Furnished and Placed                | 50    | CY                  | \$55.00      | \$2,750.00              | \$50.00      | \$2,500.00               | \$82.50      | \$4,125.00  |        |       |
| *659                | Seeding and Mulching                        | 600   | SY                  | \$5.00       | \$3,000.00              | \$2.50       | \$1,500.00               | \$5.00       | \$3,000.00  |        |       |
| *671                | Erosion Control Mat, Type C                 | 75    | SY                  | \$8.00       | \$600.00                | \$3.50       | \$262.50                 | \$2.10       | \$157.50    |        |       |
|                     | 24" Conduit, Type B                         | 20    | FT                  | \$150.00     | \$3,000.00              | \$150.00     | \$3,000.00               | \$157.20     | \$3,144.00  |        |       |
|                     | 42" Conduit, Type B                         | 5     | FT                  | \$450.00     | \$2,250.00              | \$350.00     | \$1,750.00               | \$338.40     | \$1,692.00  |        |       |
|                     | Storm Water Pollution Prevention Plan       | 1     | LS                  | \$5,000.00   | \$5,000.00              | \$650.00     | \$650.00                 | \$3,110.00   | \$3,110.00  |        |       |
| *832                | Erosion Control                             | 1,000 | EA                  | \$1.00       | \$1,000.00              | \$1.00       | \$1,000.00               | \$1.00       | \$1,000.00  |        |       |
|                     | Premium for Owners Protective Insurance     | 1     | LS                  | \$1,500.00   | \$1,500.00              | \$1,000.00   | \$1,000.00               | \$13,400.00  | \$13,400.00 |        |       |
|                     | Premium for Contract Performance and        | 1     | LS                  | \$3,000.00   | \$3,000.00              | \$2,500.00   | \$2,500.00               | \$1,800.00   | \$1,800.00  |        |       |
|                     | Railroad Right of Entry Permit              | 1     | LS                  | \$5,000.00   | \$5,000.00              | \$1,000.00   | \$1,000.00               | \$2,000.00   | \$2,000.00  |        |       |
|                     | Exterior Duckbill Check Valve for 24" Pipe, | 1     | EA                  | \$12,000.00  | \$12,000.00             | \$8,000.00   | \$8,000.00               | \$9,500.00   | \$9,500.00  |        |       |
|                     | Exterior Duckbill Check Valve for 24" Pipe, | 2     | EA                  | \$20,000.00  | \$40,000.00             | \$11,000.00  | \$22,000.00              | \$12,550.00  | \$25,100.00 |        |       |
| SPEC                | Exterior Duckbill Check Valve for 42" Pipe, | 1     | EA                  | \$35,000.00  | \$35,000.00             | \$24,000.00  | \$24,000.00              | \$27,450.00  | \$27,450.00 |        |       |
| GRAND TOTAL         |   |       |                     | \$241,168.00 |                         | \$147,362.50 |                          | \$230,472.85 |             | \$0.00 |       |
|                     |   |       |                     | , ,,,        |                         | , 1,90       |                          | Read         |             | , 333  |       |
|                     |   |       |                     |              |                         |              |                          | \$230,4      |             |        |       |
| Correction          |   |       |                     |              |                         |              |                          |              |             |        |       |
| *613                | Low Strength Mortar Backfill, As Per Plan   | 6     | CY                  |              |                         |              |                          | \$207.50     | \$1,245.00  |        |       |
| Correct Grand Total |   |       |                     |              |                         |              | \$230,0                  | 94.85        |             |        |       |